

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR1822	1/21/2022	Replace 45 storefront/FRP doors at Voinovich bldg., Columbus, OH	Chris Henderson					
SR2005	4/15/2022	Beechwood shower renovation, Orient, OH	Chris Henderson					
SR2383	12/2/2022	Door upgrade 2A building, Chillicothe, OH	Kevin Daugherty					
SR2447	1/19/2023	Underground electrical lighting repairs, Lucasville, OH	Chris Henderson					
SR2524	3/9/2023	Install a serenity park, Grafton, OH	Terry Bumgarner					
SR2585	4/25/2023	Kitchen boiler repair project, Chillicothe, OH	Kevin Daugherty					
SR2594	5/2/2023	Disconnect safety switches in laundry room, Cleveland, OH	Terry Bumgarner					
SR2607	5/9/2023	Mansion garage utilities disconnect, Lancaster, OH	Chris Henderson					
SR2626	5/30/2023	Gym sound & video, Grafton,	Terry Bumgarner					
SR2646	6/14/2023	Install new audiovisual media system in gym, Massillon, OH	Terry Bumgarner					
SR2667	7/11/2023	Repair minor electrical in horticultural building, Cleveland, OH	Terry Bumgarner					
SR2688	7/26/2023	Reconstruct exterior step, Massillon, OH	Terry Bumgarner					
SR2692	8/3/2023	Sally port gate & controls repair, Youngstown, OH	Terry Bumgarner					
SR2693	8/3/2023	CI beautification, London, OH	Chris Henderson					
SR2701	8/11/2023	Door installation, Massillon, OH	Terry Bumgarner					
SR2705	8/14/2023	Repair or replace dock leveler, Grafton, OH	Terry Bumgarner					
SR2711	8/18/2023	Wardens' complex flooring, Lima, OH	Mark Smith					
SR2748	8/30/2023	New sound panels in gymnasium, Orient, OH	Kevin Daugherty					
SR2749	8/30/2023	New sound ceiling system in CTAC building, Oirent, OH	Kevin Daugherty					
SR2770	9/14/2023	Replace parking lot rench drain, Massillon, OH	Terry Bumgarner					
SR2798	10/5/2023	Rickenbacker Fence Clearing, Lockbourne, OH	Kevin Daugherty	6-Nov-23	10:00 AM	1	14-Nov-23	2:00 PM
SR2810	10/18/2023	TOS 9th floor Rhodes minor alteration, data/electric & ceiling work, Columbus, OH	Chris Henderson					
SR2811	10/18/2023	TOS 10th floor Rhodes minor alteration, data/electric & ceiling work, Columbus, OH	Chris Henderson					
SR2816	10/26/2023	Column Replacement Project, Bexley, OH	Kevin Daugherty	5-Apr-24	10:30 AM	1	12-Apr-24	2:00 PM
SR2819	11/2/2023	8th Floor Rhodes Minor Alteration/Electrical Work, Columbus, OH	Chris Henderson					
SR2825	11/7/2023	Lead Removal (Shooting Range), Orient, OH	Kevin Daugherty					
SR2830	11/9/2023	Flooring Residential, Toledo, OH	Mark Smith	1-Mar-24	11:30 AM		12-Mar-24	12:00 PM
SR2832	11/9/2023	Parking Lot Repaving, Toledo, OH	Mark Smith					
SR2833	11/9/2023	Residential Painting, Toledo, OH	Mark Smith	9-Feb-24	10:30 AM		27-Feb-24	12:00 PM
SR2836	11/16/2023	Workout Equipment Installation, Highland Hills, OH	Terry Bumgarner	18-Jan-24	9:00 AM		2-Feb-24	2:00 PM
SR2837	11/16/2023	Boys Dorm Shower Floor Repair, Highland Hills, OH	Terry Bumgarner	18-Jan-24	9:00 AM	1	2-Feb-24	2:00 PM
SR2838	11/16/2023	Lab Bldg. 22 Autoclave Installation, Reynoldsburg, OH	Chris Henderson					
SR2839	11/16/2023	Bldg. 22-4 Room 112 Door Relocation, Reynoldsburg, OH	Chris Henderson					
SR2840	11/16/2023	Bldg. 22-4 New Door, Reynoldsburg, OH	Chris Henderson					
SR2841	11/16/2023	Fire Vault Installation, Massillon, OH	Terry Bumgarner					
SR2848	11/30/2023	Multiple Building Door Renovation, Highland Hills, OH	Mark Smith	1-Mar-24	10:30 AM		8-Mar-24	12:00 PM
SR2850	12/4/2023	Shower Renovation, Oakwood B-Wing, Orient, OH	Kevin Daugherty	5-Feb-24	1:00 PM		13-Feb-24	2:00 PM
SR2851	12/7/2023	Generator Switchgear Repair, Grafton, OH	Terry Bumgarner					
SR2855	12/11/2023	Roof Repair Project, Orient, OH	Kevin Daugherty	14-Mar-24	1:30 PM		25-Mar-24	2:00 PM

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR2856	12/18/2024	Flooring Project, Grafton, OH	Terry Bumgarner					
SR2861	12/22/2024	36th Floor Rhodes Minor Alteration, Electric and Voice/Data	Chris Henderson					
SR2864	1/3/2024	Rhodes 39th Floor Minor Alteration, Electric/Data Work, Columbus, OH	Chris Henderson					
SR2869	1/9/2024	Install Shelving in (78) Rooms, Massillon, OH	Terry Bumgarner					
SR2871	1/10/2024	Main Building Flooring Project, Youngstown, OH	Terry Bumgarner					
SR2872	1/10/2024	Underground Electrical Work, Leavittsburg, OH	Terry Bumgarner	30-Jan-24	9:30 AM			
SR2873	1/10/2024	Shower Plumbing Project, Leavittsburg, OH	Terry Bumgarner	30-Jan-24	9:30 AM			
SR2874	1/10/2024	Rework (15) Electrical Welding Outlets, Grafton, OH	Terry Bumgarner					
SR2875	1/10/2024	Rhodes 7th Floor: Minor Removal, Alteration and Electrical Work, Columbus, OH	Chris Henderson					
SR2876	1/10/2024	Replace (2) 300 Gallon Hot Water Heaters at Bldg 3, Marion, OH	Kevin Daugherty					
SR2877	1/11/2024	Countertop Replacement, Columbus, OH	Chris Henderson	5-Feb-24	1:00 PM		15-Feb-24	12:00 PM
SR2878	1/11/2024	Window Replacement in Pool Room, Columbus, OH	Chris Henderson	5-Feb-24	1:00 PM		15-Feb-24	12:00 PM
SR2879	1/11/2024	Patio Pads and Sidewalk Concrete Project, Columbus, OH	Chris Henderson	5-Feb-24	11:00 AM		15-Feb-24	12:00 PM
SR2880	1/11/2024	Fencing Project, Columbus, OH	Chris Henderson	5-Feb-24	11:00 AM		15-Feb-24	12:00 PM
SR2881	1/11/2024	Asphalt Repair, Columbus, OH	Chris Henderson	5-Feb-24	11:00 AM		15-Feb-24	12:00 PM
SR2882	1/11/2024	Main Entrance Doors Project, Columbus, OH	Kevin Daugherty	5-Feb-24	1:00 PM		15-Feb-24	12:00 PM
SR2884	1/12/2024	Plumbing & Piping Repairs at Bldgs 3-5, Marion, OH	Kevin Daugherty					
SR2885	1/12/2024	Minor HHW Piping Repairs at Bldg 3, Marion, OH	Kevin Daugherty					
SR2886	1/12/2024	Minor Door and Block Repairs at Bldg 3, Marion, OH	Kevin Daugherty					
SR2887	1/12/2024	Rhodes 17 th Floor: Removal/Alteration,Data/Electric, Ceiling Work for Media Studio, Columbus, OH	Chris Henderson					
SR2888	1/12/2024	Rhodes 32 nd Floor: Minor Alt, Cabinetry, and Electric to Exsisting Conference Room, Columbus, OH	Chris Henderson					
SR2894	1/19/2024	Pavilion Kitchen Remodel, Sandusky, OH	Mark Smith	7-Mar-24	10:30 AM	1	15-Mar-24	12:00 PM
SR2895	1/19/2024	Replace Door Glass at Entry Building, Columbus, OH	Kevin Daugherty					
SR2898	1/23/2024	Nursing Station Renovation, Highland Hills, OH	Mark Smith	12-Feb-24	11:00 AM		11-Mar-24	
SR2899	1/23/2024	Residential Interior Painting, Highland Hills, OH	Mark Smith	12-Feb-24	10:30 AM		4-Mar-24	12:00 PM
SR2900	1/23/2024	Sign Installation, Highland Hills, OH	Mark Smith					
SR2903	1/23/2024	Lazarus 3rd Floor: Build Out 12 Offices, with Minor Electrical, Voice/Data, and Ceiling Work, Columbus, OH	Chris Henderson	11-Mar-24	1:00 PM		19-Mar-24	10:00 AM
SR2920	1/31/2024	Electrical Troubleshooting, Highland Hills, OH	Terry Bumgarner					
SR2921	1/31/2024	AV Solution for Blue Room, Highland Hills, OH	Terry Bumgarner					
SR2922	1/31/2024	Drain Repair, Highland Hills, OH	Mark Smith	3-Apr-24	10:30 AM		3-May-24	12:00 PM
SR2923	1/31/2024	Sealcoat and Paving Project, Highland Hills, OH	Mark Smith	8-Apr-24	10:30 AM		15-Apr-24	12:00 PM
SR2924	1/31/2024	Dining Room Renovation and Flooring Project, Highland Hills, OH	Mark Smith					
SR2925	1/31/2024	Nevada Building Flooring Project, Tiffin, OH	Mark Smith	13-Feb-24	10:30 AM		27-Feb-24	12:00 PM
SR2926	1/31/2024	Emergency Door Release Project Phase 2, Tiffin, OH	Mark Smith					
SR2927	1/31/2024	Sealcoat, Striping and Paving Project, Tiffin, OH	Mark Smith					
SR2928	1/31/2024	Sealcoat, Striping and Paving Project, Cambridge, OH	Mark Smith	11-Apr-24	10:30 AM		19-Apr-24	12:00 PM
SR2929	1/31/2024	Exterior Basketball Court, Cambridge, OH	Mark Smith	11-Apr-24	10:30 AM		19-Apr-24	12:00 PM
SR2931	1/31/2024	Remove/Install New Shower Valves, Leavittsburg, OH	Terry Bumgarner					
SR2948	2/5/2024	Miscellaneous Mechanical Repairs, Orient, OH	Kevin Daugherty					

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR2949	2/5/2024	Miscellaneous Electrical and Controls Repairs, Orient, OH	Kevin Daugherty					
SR2950	2/5/2024	Empty Grease Trap, Cleveland, OH	Terry Bumgarner					
SR2951	2/5/2024	Supply Security Key Cabinets, Garfield Heights, OH	Terry Bumgarner					
SR2952	2/5/2024	Riffe 29th, 30th Floor: Reseal Deteriorating Exterior Sealant, Columbus, OH	Chris Henderson					
SR2961	2/7/2024	Riffe 16th Floor: Card Reader Installation, Columbus, OH	Chris Henderson					
SR2962	2/7/2024	Riffe 8th Floor: Relocate Furniture Power Whip and Data Lines for Modular Furniture, Columbus, OH	Kevin Daugherty					
SR2963	2/9/2024	Rhodes 34th Floor: Minor Alterations, Paint, Electrical and Data Work, Columbus, OH	Kevin Daugherty	11-Apr-24	11:00 AM		18-Apr-24	2:00 PM
SR2964	2/9/2024	Repair Roof at Storage Barn, Orient, OH	Kevin Daugherty					
SR2965	2/9/2024	Beauty Salon Electrical Upgrades, Cleveland, OH	Terry Bumgarner					
SR2972	2/15/2024	Remodel Offices, Massillon, OH	Terry Bumgarner					
SR2973	2/15/2024	Install New Fire Doors & Glass, Massillon, OH	Terry Bumgarner					
SR2974	2/15/2024	Shooting Range Asphalt Project, Lebanon, OH	Kevin Daugherty	26-Mar-24	9:00 AM	1	2-Apr-24	2:00 PM
SR2975	2/15/2024	Shower Renovation, Tiffin, OH	Mark Smith	25-Apr-24	10:30 AM		6-May-24	12:00 PM
SR2977	2/15/2024	Remove and Install a New Freezer, Highland Hills, OH	Terry Bumgarner					
SR2979	2/19/2024	Remove and Install a New Cleaver Brook, Highland Hills, OH	Terry Bumgarner					
SR2980	2/19/2024	Crack Fill and Seal Coating Project, Lancaster, OH	Kevin Daugherty					
SR2982	2/20/2024	Trench Drain Project, Garfield Heights, OH	Terry Bumgarner					
SR2984	2/20/2024	Laundry Steam Pipe Project, Sandusky, OH	Mark Smith					
SR2895	2/20/2024	Restroom Door Project, Circleville, OH	Chris Henderson					
SR2988	2/23/2024	Wash Bay Repairs, Painesville, OH	Terry Bumgarner					
SR2990	2/26/2024	Rhodes 12th Floor: Minor Removal, Alteration and Electric/Data Work, Columbus, OH	Kevin Daugherty	14-Mar-24	10:00 AM	1	21-Mar-24	2:00 PM
SR2991	2/26/2024	Rhodes 18th Floor: Minor Removal, Alteration and Electric/Data Work, Columbus, OH	Kevin Daugherty	14-Mar-24	10:00 AM	1	21-Mar-24	2:00 PM
SR2992	2/28/2024	Residential Bedroom Flooring Project, Cambridge, OH	Mark Smith	11-Apr-24	11:30 AM		19-Apr-24	12:00 PM
SR2993	2/29/2024	Door Replacement/Card Readers Project, Columbus, OH	Chris Henderson					
SR2994	2/29/2024	Riffe 22rd Floor: Minor Alterations, Data/Electric and Ceiling Work, Columbus, OH	Chris Henderson					
SR2995	3/1/2024	Retrofit of (6) Campus Buildings BAS Controls, Circleville, OH	Chris Henderson					
SR3001	3/14/2024	Tow Motor Training Pad Installation, Highland Hills, OH	Terry Bumgarner					
SR3002	3/14/2024	Replace Switchgear Panels for Lift Station, Grafton, OH	Terry Bumgarner					
SR3003	3/14/2024	Asphalt Mill & Fill, Gallipolis, OH	Chris Henderson	4-Apr-24	10:00 AM		12-Apr-24	10:00 AM
SR3004	3/14/2024	Rehab (2) Kitchen/Break Room Areas, Columbus, OH	Kevin Daugherty	12-Apr-24	1:00 PM		19-Apr-24	2:00 PM
SR3005	3/14/2024	Powerhouse New Overhead Door, Lancaster, OH	Kevin Daugherty	16-Apr-24	9:00 AM		23-Apr-24	2:00 PM
SR3008	3/15/2024	3rd Floor Administration Building Pharmacy Project, Sandusky, OH	Mark Smith	12-Apr-24	10:30 AM		26-Apr-24	12:00 PM
SR3009	3/15/2024	Vets Hall Main Entry Doors - Exterior Automatic Stanley Doors Project, Sandusky, OH	Mark Smith	12-Apr-24	10:30 AM		26-Apr-24	12:00 PM
SR3010	3/15/2024	Giffin Chapel Remodel, Sandusky, OH	Mark Smith					
SR3011	3/15/2024	O-Cottage Window Replacement, Sandusky, OH	Mark Smith	12-Apr-24	10:30 AM		26-Apr-24	12:00 PM
SR3012	3/19/2024	OPI Utilities Removal, Lancaster, OH	Chris Henderson					
SR3015	3/20/2024	Seal Coat and Stripe West Trailhead Parking Lot, Logan, OH	Kevin Daugherty	10-Apr-24	1:00 PM		17-Apr-24	2:00 PM
SR3016	3/20/2024	Install Concrete Floor, Cleveland, OH	Terry Bumgarner					
SR3018	3/25/2024	William Green Building Board Room Renovation, Columbus, OH	Chris Henderson					

If you have any questions you can email project managers: first initial last name@colemanspohn.com
Bid Date & Time Subject to Change

Project #	Date	Third Party Administrator Projects	Project Manager	Site Visit	Site Time	Addendum	Bid Due Date	Bid Time
SR3019	3/26/2024	Roof Repairs, Cleveland, OH	Terry Bumgarner					
SR3020	3/38/2024	Concrete Pad and Walkway Project, Gallipolis, OH	Chris Henderson					
SR3021	4/2/2024	OPI GPRS & Utilities Disconnections of (9) Structures, Chillicothe, OH	Chris Henderson					