

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

| Project # | Date | Third Party Administrator Projects | Project Manager | Site Visit | Site Time | Addendum | Bid Due Date | Bid Time |
|-----------|------------|--|------------------|------------|-----------|----------|--------------|----------|
| SR1822 | 1/21/2022 | Replace 45 storefront/FRP doors at Voinovich bldg., Columbus, OH | Chris Henderson | | | | | |
| SR2005 | 4/15/2022 | Beechwood shower renovation, Orient, OH | Chris Henderson | | | | | |
| SR2209 | 8/5/2022 | PM's on mechanical & controls (2) Sallyport gates, Lebanon, OH | Kevin Daugherty | | | | | |
| SR2383 | 12/2/2022 | Door upgrade 2A building, Chillicothe, OH | Kevin Daugherty | | | | | |
| SR2447 | 1/19/2023 | Underground electrical lighting repairs, Lucasville, OH | Chris Henderson | | | | | |
| SR2524 | 3/9/2023 | Install a serenity park, Grafton, OH | Terry Bumgarner | | | | | |
| SR2581 | 4/19/2023 | Water damage repairs, Orient, OH | Latham Gray | | | | | |
| SR2585 | 4/25/2023 | Kitchen boiler repair project, Chillicothe, OH | Kevin Daugherty | | | | | |
| SR2594 | 5/2/2023 | Disconnect safety switches in laundry room, Cleveland, OH | Terry Bumgarner | | | | | |
| SR2607 | 5/9/2023 | Mansion garage utilities disconnect, Lancaster, OH | Chris Henderson | | | | | |
| SR2626 | 5/30/2023 | Gym sound & video, Grafton, | Terry Bumgarner | | | | | |
| SR2646 | 6/14/2023 | Install new audiovisual media system in gym, Massillon, OH | Terry Bumgarner | | | | | |
| SR2667 | 7/11/2023 | Repair minor electrical in horticultural building, Cleveland, OH | Terry Bumgarner | | | | | |
| SR2688 | 7/26/2023 | Reconstruct exterior step, Massillon, OH | Terry Bumgarner | | | | | |
| SR2692 | 8/3/2023 | Sally port gate & controls repair, Youngstown, OH | Terry Bumgarner | | | | | |
| SR2693 | 8/3/2023 | CI beautification, London, OH | Chris Henderson | | | | | |
| SR2701 | 8/11/2023 | Door installation, Massillon, OH | Terry Bumgarner | | | | | |
| SR2705 | 8/14/2023 | Repair or replace dock leveler, Grafton, OH | Terry Bumgarner | | | | | |
| SR2711 | 8/18/2023 | Wardens' complex flooring, Lima, OH | Mark Smith | | | | | |
| SR2744 | 8/30/2023 | Hot water heat renovation, Chillicothe, OH | Kevin Daugherty | | | | | |
| SR2745 | 8/30/2023 | OSHA compliance project, Chillicothe, OH | Kevin Daugherty | | | | | |
| SR2748 | 8/30/2023 | New sound panels in gymnasium, Orient, OH | Kevin Daugherty | | | | | |
| SR2749 | 8/30/2023 | New sound ceiling system in CTAC building, Oirent, OH | Kevin Daugherty | | | | | |
| SR2770 | 9/14/2023 | Replace parking lot rench drain, Massillon, OH | Terry Bumgarner | | | | | |
| SR2798 | 10/5/2023 | Rickenbacker Fence Clearing, Lockbourne, OH | Kevin Daugherty | 6-Nov-23 | 10:00 AM | 1 | 14-Nov-23 | 2:00 PM |
| SR2808 | 10/17/2023 | DAS-TI 15th Floor Rhodes, minor alteration, data/electric & ceiling work, Columbus, OH | Chris Henderson | | | | | |
| SR2810 | 10/18/2023 | TOS 9th floor Rhodes minor alteration, data/electric & ceiling work, Columbus, OH | Chris Henderson | | | | | |
| SR2811 | 10/18/2023 | TOS 10th floor Rhodes minor alteration, data/electric & ceiling work, Columbus, OH | Chris Henderson | | | | | |
| SR2816 | 10/26/2023 | Column Replacement Project, Bexley, OH | Kevin Daugherty | | | | | |
| SR2818 | 11/1/2023 | 28th Floor Rhodes TI/Minor Carpet Work, Columbus, OH | Chris Henderson | | | | | |
| SR2819 | 11/2/2023 | 8th Floor Rhodes Minor Alteration/Electrical Work, Columbus, OH | Chris Henderson | | | | | |
| SR2825 | 11/7/2023 | Lead Removal (Shooting Range), Orient, OH | Kevin Daugherty | | | | | |
| SR2830 | 11/9/2023 | Flooring Residential, Toledo, OH | Mark Smith | | | | | |
| SR2832 | 11/9/2023 | Parking Lot Repaving, Toledo, OH | Mark Smith | | | | | |
| SR2833 | 11/9/2023 | Residential Painting, Toledo, OH | Mark Smith | 9-Feb-24 | 10:30 AM | | 27-Feb-24 | 12:00 PM |
| SR2836 | 11/16/2023 | Workout Equipment Installation, Highland Hills, OH | Dominic Petrucci | 18-Jan-24 | 9:00 AM | | 2-Feb-24 | 2:00 PM |
| SR2837 | 11/16/2023 | Boys Dorm Shower Floor Repair, Highland Hills, OH | Dominic Petrucci | 18-Jan-24 | 9:00 AM | 1 | 2-Feb-24 | 2:00 PM |
| SR2838 | 11/16/2023 | Lab Bldg. 22 Autoclave Installation, Reynoldsburg, OH | Chris Henderson | | | | | |
| SR2839 | 11/16/2023 | Bldg. 22-4 Room 112 Door Relocation, Reynoldsburg, OH | Chris Henderson | | | | | |

If you have any questions you can email project managers: [first initial last name@colemanspohn.com](mailto:first.initial.last.name@colemanspohn.com)

Bid Date & Time Subject to Change

| Project # | Date | Third Party Administrator Projects | Project Manager | Site Visit | Site Time | Addendum | Bid Due Date | Bid Time |
|-----------|------------|--|------------------|------------|-----------|----------|--------------|----------|
| SR2840 | 11/16/2023 | Bldg. 22-4 New Door, Reynoldsburg, OH | Chris Henderson | | | | | |
| SR2841 | 11/16/2023 | Fire Vault Installation, Massillon, OH | Terry Bumgarner | | | | | |
| SR2848 | 11/30/2023 | Multiple Building Door Renovation, Highland Hills, OH | Mark Smith | | | | | |
| SR2850 | 12/4/2023 | Shower Renovation, Oakwood B-Wing, Orient, OH | Kevin Daugherty | 5-Feb-24 | 1:00 PM | | 13-Feb-24 | 2:00 PM |
| SR2851 | 12/7/2023 | Generator Switchgear Repair, Grafton, OH | Terry Bumgarner | | | | | |
| SR2855 | 12/11/2023 | Roof Repair Project, Orient, OH | Kevin Daugherty | | | | | |
| SR2856 | 12/18/2024 | Flooring Project, Grafton, OH | Terry Bumgarner | | | | | |
| SR2861 | 12/22/2024 | 36th Floor Rhodes Minor Alteration, Electric and Voice/Data | Chris Henderson | | | | | |
| SR2863 | 1/3/2024 | Rhodes 27th Floor Card Reader/Panic Button Installation, Columbus, OH | Chris Henderson | | | | | |
| SR2864 | 1/3/2024 | Rhodes 39th Floor Minor Alteration, Electric/Data Work, Columbus, OH | Chris Henderson | | | | | |
| SR2869 | 1/9/2024 | Install Shelving in (78) Rooms, Massillon, OH | Terry Bumgarner | | | | | |
| SR2871 | 1/10/2024 | Main Building Flooring Project, Youngstown, OH | Terry Bumgarner | | | | | |
| SR2872 | 1/10/2024 | Underground Electrical Work, Leavittsburg, OH | Terry Bumgarner | 30-Jan-24 | 9:30 AM | | | |
| SR2873 | 1/10/2024 | Shower Plumbing Project, Leavittsburg, OH | Terry Bumgarner | 30-Jan-24 | 9:30 AM | | | |
| SR2874 | 1/10/2024 | Rework (15) Electrical Welding Outlets, Grafton, OH | Terry Bumgarner | | | | | |
| SR2875 | 1/10/2024 | Rhodes 7th Floor: Minor Removal, Alteration and Electrical Work, Columbus, OH | Chris Henderson | | | | | |
| SR2876 | 1/10/2024 | Replace (2) 300 Gallon Hot Water Heaters at Bldg 3, Marion, OH | Rick Buck | | | | | |
| SR2877 | 1/11/2024 | Countertop Replacement, Columbus, OH | Rick Buck | 5-Feb-24 | 1:00 PM | | 15-Feb-24 | 12:00 PM |
| SR2878 | 1/11/2024 | Window Replacement in Pool Room, Columbus, OH | Rick Buck | 5-Feb-24 | 1:00 PM | | 15-Feb-24 | 12:00 PM |
| SR2879 | 1/11/2024 | Patio Pads and Sidewalk Concrete Project, Columbus, OH | Rick Buck | 5-Feb-24 | 11:00 AM | | 15-Feb-24 | 12:00 PM |
| SR2880 | 1/11/2024 | Fencing Project, Columbus, OH | Rick Buck | 5-Feb-24 | 11:00 AM | | 15-Feb-24 | 12:00 PM |
| SR2881 | 1/11/2024 | Asphalt Repair, Columbus, OH | Rick Buck | 5-Feb-24 | 11:00 AM | | 15-Feb-24 | 12:00 PM |
| SR2882 | 1/11/2024 | Main Entrance Doors Project, Columbus, OH | Rick Buck | 5-Feb-24 | 1:00 PM | | 15-Feb-24 | 12:00 PM |
| SR2884 | 1/12/2024 | Plumbing & Piping Repairs at Bldgs 3-5, Marion, OH | Rick Buck | | | | | |
| SR2885 | 1/12/2024 | Minor HHW Piping Repairs at Bldg 3, Marion, OH | Rick Buck | | | | | |
| SR2886 | 1/12/2024 | Minor Door and Block Repairs at Bldg 3, Marion, OH | Rick Buck | | | | | |
| SR2887 | 1/12/2024 | Rhodes 17 th Floor: Removal/Alteration,Data/Electric, Ceiling Work for Media Studio, Columbus, OH | Chris Henderson | | | | | |
| SR2888 | 1/12/2024 | Rhodes 32 nd Floor: Minor Alt, Cabinetry, and Electric to Existing Conference Room, Columbus, OH | Chris Henderson | | | | | |
| SR2894 | 1/19/2024 | Pavilion Kitchen Remodel, Sandusky, OH | Mark Smith | | | | | |
| SR2895 | 1/19/2024 | Replace Door Glass at Entry Building, Columbus, OH | Rick Buck | | | | | |
| SR2898 | 1/23/2024 | Nursing Station Renovation, Highland Hills, OH | Mark Smith | 12-Feb-24 | 11:00 AM | | 11-Mar-24 | |
| SR2899 | 1/23/2024 | Residential Interior Painting, Highland Hills, OH | Mark Smith | 12-Feb-24 | 10:30 AM | | 4-Mar-24 | 12:00 PM |
| SR2900 | 1/23/2024 | Sign Installation, Highland Hills, OH | Mark Smith | | | | | |
| SR2900 | 1/23/2024 | Lazarus 3rd Floor: Build Out 12 Offices, with Minor Electrical, Voice/Data, and Ceiling Work, Columbus, OH | Rick Buck | | | | | |
| SR2920 | 1/31/2024 | Electrical Troubleshooting, Highland Hills, OH | Dominic Petrucci | | | | | |
| SR2921 | 1/31/2024 | AV Solution for Blue Room, Highland Hills, OH | Dominic Petrucci | | | | | |
| SR2922 | 1/31/2024 | Drain Repair, Highland Hills, OH | Mark Smith | | | | | |
| SR2923 | 1/31/2024 | Sealcoat and Paving Project, Highland Hills, OH | Mark Smith | | | | | |
| SR2924 | 1/31/2024 | Dining Room Renovation and Flooring Project, Highland Hills, OH | Mark Smith | | | | | |

If you have any questions you can email project managers: first initial last name@colemanspohn.com

Bid Date & Time Subject to Change

| Project # | Date | Third Party Administrator Projects | Project Manager | Site Visit | Site Time | Addendum | Bid Due Date | Bid Time |
|-----------|-----------|---|---------------------|------------|-----------|----------|--------------|----------|
| SR2925 | 1/31/2024 | Nevada Building Flooring Project, Tiffin, OH | Mark Smith | 13-Feb-24 | 10:30 AM | | 27-Feb-24 | 12:00 PM |
| SR2926 | 1/31/2024 | Emergency Door Release Project Phase 2, Tiffin, OH | Mark Smith | | | | | |
| SR2927 | 1/31/2024 | Sealcoat, Striping and Paving Project, Tiffin, OH | Mark Smith | | | | | |
| SR2928 | 1/31/2024 | Sealcoat, Striping and Paving Project, Cambridge, OH | Mark Smith | | | | | |
| SR2929 | 1/31/2024 | Exterior Basketball Court, Cambridge, OH | Mark Smith | | | | | |
| SR2931 | 1/31/2024 | Remove/Install New Shower Valves, Leavittsburg, OH | Terry Bumgarner | | | | | |
| SR2948 | 2/5/2024 | Miscellaneous Mechanical Repairs, Orient, OH | Rick Buck | | | | | |
| SR2949 | 2/5/2024 | Miscellaneous Electrical and Controls Repairs, Orient, OH | Rick Buck | | | | | |
| SR2950 | 2/5/2024 | Empty Grease Trap, Cleveland, OH | Terry Bumgarner | | | | | |
| SR2951 | 2/5/2024 | Supply Security Key Cabinets, Garfield Heights, OH | Terry Bumgarner | | | | | |
| SR2952 | 2/5/2024 | Riffe 29th, 30th Floor: Reseal Deteriorating Exterior Sealant, Columbus, OH | Chris Henderson | | | | | |
| SR2961 | 2/7/2024 | Riffe 16th Floor: Card Reader Installation, Columbus, OH | Chris Henderson | | | | | |
| SR2962 | 2/7/2024 | Riffe 8th Floor: Relocate Furniture Power Whip and Data Lines for Modular Furniture, Columbus, OH | Rick Buck | | | | | |
| SR2963 | 2/9/2024 | Rhodes 34th Floor: Minor Alterations, Paint, Electrical and Data Work, Columbus, OH | Kevin Daugherty | | | | | |
| SR2964 | 2/9/2024 | Repair Roof at Storage Barn, Orient, OH | Rick Buck | | | | | |
| SR2965 | 2/9/2024 | Beauty Salon Electrical Upgrades, Cleveland, OH | Dominic Petruccelli | | | | | |
| SR2972 | 2/15/2024 | Remodel Offices, Massillon, OH | Terry Bumgarner | | | | | |
| SR2973 | 2/15/2024 | Install New Fire Doors & Glass, Massillon, OH | Terry Bumgarner | | | | | |
| SR2974 | 2/15/2024 | Shooting Range Asphalt Project, Lebanon, OH | Kevin Daugherty | | | | | |
| SR2975 | 2/15/2024 | Shower Renovation, Tiffin, OH | Mark Smith | | | | | |